SCHEDULE COF PAY | TEMS PAGE 1

CALL CRDER : 234 CONTRACT ID : R -28136-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 108-01614 PARTNERI NG OVERHEAD LuUwP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02245 TREE, 6 IN., REMOVE 6. 000 EACH
9 202-02250 TREE, 10 IN., REMOVE 2.000 EACH
10 202-02278 CURB, CONCRETE, REMOVE 2,462. 000 LFT
11 202-03323 HANDHOLE, SI GNAL, REMOVE AND RESET 1. 000 EACH
12 202-52710 SI DEWALK, CONCRETE, REMOVE 3, 550. 000 SYS
13 203-02000 EXCAVATI ON, COWON 3, 190. 000 CYs
14 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 14. 000 EACH
15 205-06937 TEMPCRARY SI LT FENCE 114. 000 LFT
16 207-08268 SUBGRADE TREATMENT, TYPE |V 6, 486. 000 SYS
17 210-05103 BUI LDI NG 3. 000 EACH
18 210-08383 SEAL 7.000 EACH
19 211-07454 STRUCTURE BACKFI LL 1, 241. 000 CYs
20 213-52830 FLOMBLE MORTAR 1. 000 Cys
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 400. 000 TON
22 304-07489 HVA PATCHI NG TYPE A 240. 000 TON
23 306-08038 M LLING ASPHALT, 4 IN 105. 000 SYS
24 401-07327 QT QAHVA, 2, 70, SURFACE, 9.5 mm 515. 000 TON
25 401-07397 QT QA HWA, 2, 70, |NTERMEDI ATE, 19.0 mm 857. 000 TON
26 401-07423 QT QAHVA, 2, 64, BASE, 19.0 mm 1, 372. 000 TON
27 406- 05520 ASPHALT FOR TAXK COAT 3. 000 TON
28 604-07894 CURB RAMP, CONCRETE, A 21. 000 SYS
29 604-07896 CURB RAMP, CONCRETE, B 100. 000 SYS
30 604-07898 CURB RAWP, CONCRETE, D 5. 000 SYS
31 604-91531 S| DEWALK, CONCRETE, 4 I N 3, 439. 000 SYS
32 605-06140 CURB AND QUTTER, CONCRETE 2,462. 000 LFT
33 610-07712 PCCP FOR APPROACHES, 6 IN. 180. 000 SYS
34 615-06505 MONUMVENT, B 2.000 EACH
35 616-02320 GEOTEXTI LES 92. 000 SYS
36 616-06405 Rl PRAP, REVETMENT 25. 000 TON
37 621-06560 MJULCHED SEEDI NG U 256. 000 SYS
38 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 754. 000 LFT
39 715-05149 PIPE, TYPE 2, QRCULAR 12 IN 557. 000 LFT
40 715-05154 PIPE, TYPE 2, G RCULAR 24 IN 772.000 LFT
41 715-46040 PI PE END SECTION, 36 IN. 1. 000 EACH
42 715-93913 WATER MAIN, 8 IN. 1, 546. 000 LFT
43 715-96630 METER BOX AND LI D 34. 000 EACH
44 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
45 720-45410 MANHOLE, C4 4. 000 EACH
46 720-45415 MANHOLE, D4 6. 000 EACH
47 720-98174 I NLET, B15 11. 000 EACH

48 720-98555 I NLET, C15 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2

CALL CRDER : 234 CONTRACT ID : R -28136-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 732-02532 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRCON, 8 IN. 5. 000 EACH
50 732-03064 TAPPI NG VALVE 1. 000 EACH
51 732-03064 TAPPI NG VALVE 4. 000 EACH
52 732-03064 TAPPI NG VALVE 2.000 EACH
53 732-05923 WATER SERVICE LINE, 1 IN 742. 000 LFT
54 732-91742 FI RE HYDRANT 4.000 EACH
55 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4. 000 EACH
56 801-06625 DETOUR RQUTE MARKER ASSEMBLY 16. 000 EACH
57 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
58 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
59 801-07118 BARRI CADE, I11-A 144. 000 LFT
60 801-07119 BARRI CADE, I11-B 24.000 LFT
61 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 239. 000 LFT
62 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N 87. 000 SFT
63 805-02328 SIGNAL CABLE, 1C 14GA 452. 000 LFT
64 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
65 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 140. 000 LFT
66 808-04298 PAVEMENT MESSAGE MARKI NG THERMOPLASTI C, WORD (RR) 1. 000 EACH
67 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 553. 000 LFT
68 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 IN 1, 960. 000 LFT
69 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 260. 000 LFT
70 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 943. 000 LFT
71 808-95933 CURB PAI NTI NG YELLOW 343. 000 LFT

72 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBOL 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3

CALL ORDER : 320 CONTRACT ID : RS 27971-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP
6 202-02271 HEADWALL, REMOVE 5. 000 EACH
7 203-02000 EXCAVATI ON, COWON 2, 668. 000 CYs
8 211-02050 B BCRROW 2,187.000 CYs
9 303-01180 COVPACTED AGGREGATE, NO 53 228. 000 TON
10 401-06264 PRCOFI LOGRAPH, HVA LUMP LUWP
11 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 mm 698. 000 TON
12 401-07397 QT QA HWVA, 2, 70, |NTERMEDI ATE, 19.0 mm 1, 214. 000 TON
13 401-07412 QU QAHVA, 2, 70, BASE, 25.0 mm 3, 428. 000 TON
14 405-05517 ASPHALT FOR PRI ME COAT 21. 000 TON
15 406-05520 ASPHALT FCR TACK COAT 5. 000 TON
16 601-05585 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 8 1. 000 EACH
17 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
18 601-97774 GUARDRAI L END TREATMENT, OGS, SPARE PARTS PACKAGE 1. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 418. 000 LFT
20 616-06405 Rl PRAP, REVETMENT 308. 000 TON
21 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
22 621-06559 MJULCHED SEEDI NG R 7,222.000 SYS
23 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 73. 000 LFT
24 715-05595 PI PE EXTENSI ON, C RCULAR, 15 I N 55. 000 LFT
25 715-05757 PI PE EXTENSI ON, C RCULAR, 36 | N 5. 000 LFT
26 715-05889 PI PE EXTENSI ON, C RCULAR, 30 I N 20. 000 LFT
27 715-46005 PIPE END SECTIQN, 15 IN. 6. 000 EACH
28 715-46030 PI PE END SECTION, 30 IN 1. 000 EACH
29 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
31 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 55, 757. 000 LFT
32 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 72.000 LFT
33 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 12. 000 EACH

34 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 6. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 4

CALL ORDER : 330 CONTRACT ID : RS 28076-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 105-07577 CELLULAR SERVI CE 4. 000 Mos
4 106-03285 FAI LED NVATERI AL 1. 000 DOl
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 7.000 EACH
8 301-07448 COWPACTED AGGREGATE, NO 53, BASE 50. 000 TON
9 303-01180 COMPACTED AGGREGATE, NO. 53 1, 050. 000 TON
10 304-07783 HVA PATCHI NG TYPE D 525. 000 TON
11 306-08034 MLLING ASPHALT, 1 1/2 IN. 167, 995. 000 SYS
12 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
13 401-07337 QC/ QA-HWA, 5, 76, SURFACE, 9.5 nm 13, 860. 000 TON
14 402-07787 HVA WEDGE AND LEVEL, TYPE D 630. 000 TON
15 406- 05520 ASPHALT FCR TACK COAT 45. 000 TON
16 601-93346 GUARD RAI L CONNECTOR, AS 7.000 EACH
17 601-94690 GUARDRAI L END TREATMENT, M5 7.000 EACH
18 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 175. 000 LFT
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
20 801-03290 CONSTRUCTION SIGN, C 8. 000 EACH
21 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 945. 000 LFT
22 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
23 801-06710 FLASH NG ARROW SI GN 400. 000 DAY
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
25 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 90. 000 DAY
26 808-03631 LINE, EPOXY, SQLID, WHITE, 4 IN 3, 696. 000 LFT
27 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN. 3, 696. 000 LFT
28 808-06702 LI NE, THERMOPLASTI C, BROKEN, VHITE, 5 IN 14, 055. 360 LFT
29 808-06703 LI NE, THERMOPLASTIC, SCQLID, WHTE, 4 IN 56, 221. 000 LFT
30 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN 1, 468. 000 LFT
31 808-06706 LI NE, THERMOPLASTIC, SCLID, WHTE, 24 IN. 188. 000 LFT
32 808-06716 LI NE, REMOVE 8, 316. 000 LFT
33 808-74811 LI NE, EPOXY, BROKEN, WVHITE, 5 IN. 924. 000 LFT
34 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN. 56, 225. 000 LFT

35 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 756. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 5

CALL ORDER : 450 CONTRACT ID : B -28051-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 9. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DQL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 56. 000 SFT
8 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUMP LUWP
9 202-91385 I NLET, REMOVE 5. 000 EACH
10 203-02000 EXCAVATI ON, COVMON 561. 000 CYS
11 207-08268 SUBGRADE TREATMENT, TYPE IV 800. 000 SYS
12 211-07454 STRUCTURE BACKFI LL 19. 000 CYs
13 213-52830 FLOMBLE MORTAR 11.000 CyS
14 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 65. 000 TON
15 302-07455 DENSE GRADED SUBBASE 32. 000 CYs
16 303-07449 COVPACTED AGGREGATE, NO 73 5. 000 TON
17 306-08034 M LLING ASPHALT, 1 1/2 IN 88. 000 SYS
18 402-07432 HVA SURFACE, TYPE A 7.200 TON
19 402-07434 HVA SURFACE, TYPE C 58. 400 TON
20 402-07439 HVA | NTERVEDI ATE, TYPE C 97. 300 TON
21 402-07442 HVA BASE, TYPE C 397. 600 TON
22 406-05521 ASPHALT FCR TACK COAT 2,124. 000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 19. 000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 36. 000 SYS
25 604-07902 CURB RAWP, CONCRETE, H 30. 000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 24. 000 SYS
27 604-91531 S| DEWALK, CONCRETE, 4 IN 169. 000 SYS
28 605-06125 CURB, CONCRETE, MODI FI ED 182. 000 LFT
29 605-06140 CURB AND QUTTER, CONCRETE 192. 000 LFT
30 605-06145 CURB AND GUTTER, B, CONCRETE 71. 000 LFT
31 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 190. 000 SYS
32 610-07712 PCCP FOR APPROACHES, 6 I N 204. 000 SYS
33 621-06575 SCDDI NG NURSERY 49. 000 SYS
34 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 166. 000 EACH
35 702-90915 CONCRETE, A 7.000 CYsS
36 703-06029 REI NFORCI NG BARS, EPOXY COATED 14, 198. 000 LBS
37 703-51030 REI NFORCI NG STEEL 557. 000 LBS
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 29. 600 CYs
39 706-06349 RAILING TX 27.900 LFT
40 708-51813 PNEUMATI CALLY PLACED MORTAR 20. 000 SFT
41 709-51821 SURFACE SEAL LuUwP LuUwP
42 715-05147 PIPE, TYPE 2, CIRCULAR 8 IN 45. 000 LFT
43 715-05148 PIPE, TYPE 2, A RCULAR 10 IN 6. 000 LFT
44 715-05149 PIPE, TYPE 2, CQRCUAR 12 IN 73. 000 LFT
45 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 6. 000 LFT
46 715-05428 PI'PE, SLOTTED VANE DRAIN, 12 IN 182. 000 LFT
47 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH

48 720-45075 I NLET, R13 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 6

CALL ORDER : 450 CONTRACT ID : B -28051-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE W DENI NG

49 720-93411 INLET, C15, MODI FI ED 2.000 EACH
50 720-94847 I NLET, R13, MODI FlI ED 1. 000 EACH
51 720-98555 I NLET, C15 2.000 EACH
52 722-01061 BRI DGE DECK OVERLAY, M CROCSI LI CA 97. 000 SYS
53 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 44. 000 SFT
54 722-60824 SURFACE M LLI NG 97. 000 SYS
55 722-96912 BRI DGE DECK OVERLAY, ADDI TI ONAL, M CRCSI LI CA 1. 800 CYs
56 728-98377 MASCNRY CQATI NG LUwP LUWP
57 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
58 801-06625 DETOUR RQUTE MARKER ASSEMBLY 19. 000 EACH
59 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

61 801-07118 BARRI CADE, I11-A 282. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 7

CALL ORDER : 456 CONTRACT ID : B -28080-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BEAM STRAI GHTEN NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED MATERI AL 1. 000 DOL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 1. 000 EACH
5 711-51038 STRUCTURAL STEEL LUWP LUWP
6 711-51864 DRI LLED HOLE 1. 000 EACH
7 711-51864 DRI LLED HOLE 23. 000 EACH
8 711-51867 STRUCTURAL STEEL CUTTI NG 18. 000 SQ N
9 711-51871 FI LLET VELD, 0.3125 IN. 1. 000 LFT
10 711-91149 STRAI GHTEN STEEL BEAM LUMP LUMP
11 711-91149 STRAI GHTEN STEEL BEAM LuUwP LUWP
12 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
13 801-06640 CONSTRUCTI ON SIGN, A 17.000 EACH
14 801-06710 FLASH NG ARROW SI GN 20. 000 DAY
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 10. 000 DAY
18 802-07057 SIGN, PANEL, WTH LEGEND 88. 000 SFT
19 802-07151 W DE FLANGE SI GN POST SUPPORT FCOUNDATI ON, VI | 2.000 EACH

20 802-76095 STRUCTURAL STEEL, BREAKAWAY 328. 000 LBS



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 466 CONTRACT | D B -28106-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R
1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3 612-08370 H GH DENSI TY POLYURETHANE 10, 000. 000 LBS
4 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
5 801-06710 FLASH NG ARROW SI GN 13. 000 DAY
6 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP



SCHEDULE COF PAY | TEMS PAGE 9

CALL ORDER : 490 CONTRACT ID : B -28203-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R

1 105-06657 PHONE, CELLULAR 8. 000 MOs
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
10 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
11 202-52710 S| DEWALK, CONCRETE, REMOVE 50. 000 SYS
12 213-04324 FLOMBLE FI LL 8. 000 CYs
13 306-08036 M LLING ASPHALT, 2 IN 50. 000 SYS
14 402-05477 HVA SURFACE 9.5 mm MNAI NLI NE 6. 000 TON
15 506-06333 PCCP PATCHI NG, FULL DEPTH 60. 000 SYS
16 604-06070 SI DEWALK, CONCRETE 50. 000 SYS
17 616-02281 GRAUT FOR R PRAP 3. 000 CYs
18 616-06405 RI PRAP, REVETMENT 6. 000 TON
19 616-93772 I NSPECTI ON HOLE 6. 000 EACH
20 708-51813 PNEUVATI CALLY PLACED MORTAR 400. 000 SFT
21 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 700. 000 SFT
22 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 1, 320. 000 LFT
23 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
24 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
25 801-06625 DETOUR RQUTE MARKER ASSEMBLY 24.000 EACH
26 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
27 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
28 801-06710 FLASH NG ARROW SI GN 20. 000 DAY
29 801-06775 MAI NTAI N NG TRAFFI C LUWP LUWP
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
37 801-06775 MAI NTAI NI NG TRAFFI C LUW LUWP
38 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
39 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
40 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
45 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
46 801-06775 MAI NTAI NING TRAFFI C LUWP LUWP
47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

48 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 10

CALL CRDER : 490 CONTRACT ID : B -28203-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE MAI NTENANCE AND REPAI R

49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 801-07118 BARRI CADE, I11-A 84. 000 LFT
51 801-07119 BARRI CADE, I11-B 72.000 LFT

52 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 500. 000 DAY



SCHEDULE OF PAY | TEMS PAGE 11

CALL ORDER : 510 CONTRACT ID : M-27638-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 8. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP

8 203-02000 EXCAVATI ON, COMMON 158. 000 CYs

9 210-05403 MODI FI CATI ON LUWP LUWP
10 211-07454 STRUCTURE BACKFI LL 15. 400 CYS
11 213-08058 FLOMBLE BACKFI LL 60. 800 CYs
12 304-07491 HVA PATCH NG TYPE C 284. 800 TON
13 306-08034 MLLING ASPHALT, 1 1/2 IN 17, 608. 000 SYS
14 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 1, 443. 300 TON
15 406-05520 ASPHALT FCR TACK COAT 4. 200 TON
16 604-06070 S| DEWALK, CONCRETE 476. 000 SYS
17 604-07896 CURB RAMP, CONCRETE, B 54. 000 SYS
18 604-07900 CURB RAMWP, CONCRETE, F 100. 000 SYS
19 604-07901 CURB RAWP, CONCRETE, G 164. 700 SYS
20 604-07903 CURB RAMP, CONCRETE, K 18. 000 SYS
21 604-90256 S| DEWALK, CONCRETE, 6 IN 98. 000 SYS
22 605-02493 CURB | SLAND, CONCRETE 125. 000 SYS
23 605-06120 CURB, CONCRETE 824. 000 LFT
24 605-06210 CENTER CURB, C, CONCRETE 463. 000 LFT
25 610-07488 HVA FOR APPROACHES, TYPE C 9. 300 TON
26 621-06575 SCDDI NG NURSERY 362. 000 SYS
27 712-04960 RELOCATE LUWP LUWP
28 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 204. 000 LFT
29 715-05121 PIPE, TYPE 1, CRCUAR 18 IN 13. 000 LFT
30 715-05123 PIPE, TYPE 1, G RCULAR 24 IN 10. 000 LFT
31 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 107. 660 TON
32 720-02442 PI PE, PLUG EXI STI NG 2. 000 EACH
33 720-03757 MANHOLE, C15 3. 000 EACH
34 720-45015 I NLET, A8 1. 000 EACH
35 720-45410 MANHOLE, C4 3. 000 EACH
36 720-90984 MANHCLE, C2 1. 000 EACH
37 720-98174 I NLET, B15 6. 000 EACH
38 801-03290 CONSTRUCTI ON SIGN, C 4. 000 EACH
39 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 2,326. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 | N 2, 326. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 802-07060 SI G\, SHEET, RELCCATE 1. 000 EACH
44 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 144. 000 SFT
45 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 235. 000 SFT
46 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN. 16. 500 SFT
47 805-01815 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 FT. 4. 000 EACH

48 805-01816 SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 12

CALL ORDER : 510 CONTRACT ID : M-27638-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 805-01842 HANDHCLE, SI GNAL 6. 000 EACH
50 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
51 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 1. 000 EACH
52 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 2.000 EACH
53 805-02150 PEDESTRI AN S| GNAL HEAD, 18 IN. 16.000 EACH
54 805-02658 CABLE, COAXI AL 910. 000 LFT
55 805-05405 S| GNAL PEDESTAL, 4 FT. 1. 000 EACH
56 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 820. 000 LFT
57 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 2.000 EACH
58 805-06886 VI DEO VEH CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
59 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 10. 000 EACH
60 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 6. 000 EACH
61 805-78370 PEDESTRI AN PUSH BUTTON 16. 000 EACH
62 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
63 805-78420 DI SCONNECT HANGER 4.000 EACH
64 805-78445 S| GNAL SERVI CE 2.000 EACH
65 805-78467 SI GNAL CABLE, 3C 8GA 70. 000 LFT
66 805-78480 SI GNAL CABLE, 3C 14CGA 1, 295. 000 LFT
67 805-78485 SI GNAL CABLE, 5C 14GA 1, 850. 000 LFT
68 805-78490 SI GNAL CABLE, 7C 14CGA. 1, 225. 000 LFT
69 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 730. 000 LFT
70 805-78785 SI GNAL DETECTOR HQOUSI NG 5. 000 EACH
71 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 675. 000 LFT
72 805-78900 PEDESTAL FCQUNDATI ON, A 1. 000 EACH
73 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
74 805-81060 SI GNAL STRAIN PCLE, STEEL, 36 FT. 4. 000 EACH
75 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 3. 000 EACH
76 808-04298 PAVEMENT MESSAGE MARKI NG, THERMOPLASTI C, WORD (RR) 1. 000 EACH
77 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 4 IN 477.000 LFT
78 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 2,062. 000 LFT
79 808-06705 LI NE, THERMOPLASTIC, SCLID, WH'TE, 8 IN. 111. 000 LFT
80 808-75078 TRANSVERSE MARKI NGS, PAINT, SOLID, YELLOW CROSSHATCH LI NE, 14. 000 LFT
81 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN. 4, 652. 000 LFT
82 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 13. 000 LFT
83 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCOP LINE, 24 IN. 528. 000 LFT
84 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 724. 000 LFT
85 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 12. 000 EACH
86 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 7.000 EACH

87 808-95638 CENTER CURB PAI NTI NG 114.. 000 SFT



SCHEDULE OF PAY | TEMS PAGE 13

CALL ORDER : 520 CONTRACT ID : M-27801-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DRAI NAGE DI TCH CORRECTI ON

1 106-03285 FAI LED NVATERI AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
3 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 202-02772 CASTI NG REMOVE 4.000 EACH
5 202-02928 CATCH BASI N, REMOVE 4.000 EACH
6 213-04324 FLOMBLE FI LL 61. 000 CYs
7 402-07434 HVA SURFACE, TYPE C 8. 000 TON
8 402-07439 HVA | NTERVEDI ATE, TYPE C 13. 000 TON
9 402-07442 HVA BASE, TYPE C 39. 000 TON
10 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 57. 000 LFT
11 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 26. 000 LFT
12 720-44055 CASTING 10, FURNI SH AND ADJUST TO GRADE 6. 000 EACH
13 720-45250 CATCH BASI N, K10 6. 000 EACH
14 801-06640 CONSTRUCTI ON SIGN, A 4.000 EACH

15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 14

CALL ORDER : 530 CONTRACT ID : M-27810-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 STCRM SEVER AND S| DEWALK REPAI R

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED MATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUwP
5 202-91385 I NLET, REMOVE 1. 000 EACH
6 202-96133 Pl PE, REMOVE 80. 000 LFT
7 203-02000 EXCAVATI ON, COVMON 57. 000 CYS
8 211-07454 STRUCTURE BACKFI LL 23. 000 CYS
9 213-04324 FLOMBLE FI LL 13. 000 CYs
10 303-07449 COVPACTED AGGREGATE, NO. 73 10. 000 TON
11 604-06070 SI DEWALK, CONCRETE 103. 000 SYS
12 604-06367 JO NT MATERI AL 500. 000 LFT
13 605-06140 CURB AND QUTTER, CONCRETE 10. 000 LFT
14 621-06575 SCDDI NG NURSERY 15. 000 SYS
15 702-90915 CONCRETE, A 1. 000 CYs
16 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 10. 000 LFT
17 715-05116 PIPE, TYPE 1, A RCULAR 8 IN. 12. 000 LFT
18 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 24.000 LFT
19 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 24. 000 TON
20 715-95490 PIPE, RELAID, 15 IN 65. 000 LFT
21 718-52610 AGGREGATE FOR UNDERDRAI NS 1. 000 CYSs
22 718-99153 GEOTEXTI LES FOR UNDERDRAI N 10. 000 SYS
23 720-45505 MANHOLE, B4, MODI FI ED 2. 000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH

26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 15

CALL ORDER : 540 CONTRACT ID : M-28012-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SVALL STRUCTURE REPLACEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED MATERI AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-02241 GUARDRAI L, REMOVE 170. 000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
8 203-02000 EXCAVATI ON, COWDN 90. 000 Cys
9 203-02070 BCRROW 125. 000 CYs
10 203-51223 EXCAVATI ON, WATERWAY 45. 000 CYS
11  205-06937 TEMPCRARY SI LT FENCE 250. 000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 110. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 150. 000 CYs
14 213-08058 FLOMBLE BACKFI LL 66. 000 CYS
15 303-01180 COWPACTED AGGREGATE, NO. 53 132. 000 TON
16 303-07449 COVPACTED AGGREGATE, NO. 73 88. 000 TON
17 303-60012 AGGREGATE, 2 126. 000 TON
18 306-08043 M LLI NG TRANSI TI ON 670. 000 SYS
19 402-07433 HVA SURFACE, TYPE B 300. 000 TON
20 402-07438 HVA | NTERVEDI ATE, TYPE B 275. 000 TON
21 406- 05520 ASPHALT FOR TACK COAT 1. 200 TON
22 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 4. 000 EACH
24 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 538. 500 LFT
25 615-06520 MONUVENT, RE-ESTABLI SH 1. 000 EACH
26 616-02320 GEOTEXTI LES 1, 210. 000 SYS
27 616-06405 Rl PRAP, REVETMENT 180. 000 TON
28 616-06451 R PRAP, UNI FCRM 190. 000 TON
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-06559 MULCHED SEEDI NG R 2,530. 000 SYS
31 621-06570 TOP SAL 95. 000 CYS
32 714-06660 W NGMLL 70. 000 SYS
33 714-26719 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 7 FT. 52. 000 LFT
34 715-06492 CONCRETE ANCHOR, 54 IN. 1. 000 EACH
35 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 85. 000 TON
36 725-06873 Pl PE LI NER, THERMOPLASTIC, 54 IN 68. 000 LFT
37 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
38 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 84. 000 LFT
39 801-06625 DETOUR RQUTE MARKER ASSEMBLY 69. 000 EACH
40 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
42 801-07118 BARRI CADE, I11-A 96. 000 LFT
43 801-07119 BARRI CADE, I11-B 120. 000 LFT
44 804-06725 DELI NEATCR WTH PCST, D1, 3 IN. DA 8. 000 EACH
45 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 210. 000 LFT
46 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 700. 000 LFT
47 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 22.000 EACH

48 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 22.000 EACH



SCHEDULE CF PAY | TEMS PAGE 16

CALL ORDER : 550 CONTRACT ID : M-28100-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 3, 897. 000 ACRE






